

scupadhyay@ncdc.in/deepa.srivastava@ncdc.in

4-Siri Institutional Area Hauz Khas, New Delhi-110016 Website: www.ncdc.in

No.NCDC5-34/2002-ICDP

Date : 25.06.2018

To,

E-mail:

 Principal Secretary/Secretary (Cooperation),All States
 Registrar of Cooperative Societies, All States

Sub: Implementation of ICDP- Revised format for submission of Project Completion Report (PCR) for the ICD Projects in all states – reg.

Sir/ Madam,

It is informed that the Corporation has revised the format of the Project Completion Report(PCR) for submission at the time of closure of the ongoing ICD projects in the states. The new format includes all the relevant quantitative & qualitative information of the projects with respect to final account settlement at the end of the project period where the overall impact and effective changes/innovations may also be recorded.

2. It is accordingly informed that henceforth, from now onwards all relevant information pertaining to PCR for the completed ICD projects be submitted in the enclosed format wherein full information be compiled according to the points mentioned in the format

3. All the PITs /PIAs may also be appropriately informed for the adherence of the same.

Yours faithfully

S. C Upadhyay Advisor (ICDP)

Encl: As above

Copy to :

- 1. All Regional Directors, NCDC- With a request to circulate this to the Chief Executives of PIAs/Monitoring Cell in the States under your jurisdiction.
- 2. All Officers of ICDP Division,
- 3. Finance Division .
- 4. Guard File

S. C Upadhyay Advisor (ICDP)

PROJECT COMPLETION REPORT (PCR) FORMAT FOR ICDP

A. EXECUTIVE SUMMARY

B. PROJECT IDENTIFICATION

- State
- District
- Proposal No.
- Borrower
- Project Implementation Agency(PIA)
- Amount of assistance sanctioned by NCDC:

		(Rs. in lakh)
UD Subsidy	PIT Subsidy	Total
	UD Subsidy	UD Subsidy PIT Subsidy

• State Government Share

C. PROJECT DETAILS

- Sanction Date
- Start Date
- Completion Date
- Validity Extension upto (date)
- Project Period

D. REIMBURSEMENT BY NCDC

(Rs. in lakh)

Year		Re	leased by	State Gove	rnment			Roir	mbursed by		
	Date	Loan	Share	UD	PIT	Total	Date	Loan	UD	PIT	Total
			capital	Subsidy	Subsidy	Total	Date	LUall	Subsidy	Subsidy	Total
1st Year										/	
2nd Year											
3rd Year											
4th Year									1		
5th Year											
Total											ž

E. SECTOR WISE/ITEM WISE SANCTION - PHYSICAL AND FINANCIAL (AS PER SANCTION LETTER)

								(Rs. in lak	h)	
SI.	Sector & Items	0	riginal	Div	version,	Sanc	tion after	Cumulative		
No.		Sanction		i	fany	div	version	Achieveme	ent as on	
								date of clo	sing	
		Units	Amount	Units	Amount	Units	Amount	Physical	Financial	
1	PACS									
	• Godown									
	 Renovation of godowns 									
	• Furniture & Fixture									
	•									
	•									

2	Marketing Societies				
	 Godowons 				
	 Processing units 				
	•				
	•				
3	Consumer Cooperatives				
	Shops				
	Office				
	•				
	•				
4	Dairy Cooperatives				
	 Collection centres 				
	•				
	•				
5	Other Cooperatives				
	•				
	•				
6	DCCB				
	 Branch building 				
	 Strong room 				8
	•				
	•				
7	PIT				
	PIT & HRD Cost				
	Incentive				
	•				
	•				

F. SECTOR WISE AND ITEM WISE UTILISATION OF FUNDS:

SECTOR	WISE AND	ITEN	I WISE UT	FILISATION OF FU	NDS:		
				(Rs. In lakh)			
SI.No.	Sector	&	Loan	Share Capital	Subsidy		Total
	Items						
1					UD/LD	PIT	
2							
3							

G. **PIT STRUCTURE:**

SI.No.	Sanctioned pos	In position (no.)						
	Post	No.	1st year	2nd year	3rd year	4th year	5th year	
1	General Manager							
2	Development Officer							
3	Account Assistant							
4	Engineer							
5	Driver							
6	Peon							
7	0.00							
8								

H. PIT COST

	(Amt. Rs. in lakh)				
Manpower Development and Training	Sanctioned	Utilized			
PIT Cost					
State Monitoring Cell Cost					
HRD & Training					
Incentive					
 Project Report Preparation 					
Total					

I. TRAINING PROGRAMME ORGANISED WITH DETAILS

		(Rs. in lakh)						
SI.No.	Name of the Training	No. of	Duration	Expenditure				
	Programme / Study Tours	participants	From - To	Incurred				
1								
2								
3								

J. VRIATION IN PROJECT

Detailed comments on following:

- Comments on variation
- Reasons for diversions/delays

K. IMPACT ON BUSINESS SECTOR /ACTIVITY WISE ACHIEVEMENT

	1		(R:	(Rs. in lakh)			
Parameters	Pre project year	Target fixed	Terminal year achievement	% increase/ decrease			
PACS:							
No of societies in the project area							
No. of societies Assisted							
Membership							
Share Capital							
Reserves							
No. of societies in Loss							
No. of societies in profit							
Amount of loss							
Amount of profit							
Loan Advanced							
Short term							
Medium term/Long term							
Recovery (%)							
Deposits mobilized							
Fertilizer distributed							
i) Qty (MT)							
ii) value							
PDS & Non-PDS							
Other business							

Similarly sector/activity wise achievement for other societies like Marketing/Consumer/Dairy/ Poultry/DCCB etc. may be indicated.

OUTCOME

0.

- Tangible / Intangible benefits to members / farmers and society (write up)
- Infrastructure created and upgraded :

			(F	Rs. in lak	h)
Sl.No.	Infrastructure Created	Location (Code No.(if allotted) Name of Society, address and PIN code)	Capacity, if any	Cost	Utilisation
1					
2					
3					
4					

M. EMPLOYMENT GENERATION

- On construction / renovation activities
- Full time employment

N. EVALUATION

- Effectiveness in achieving output/outcome
- Performance of PIT and PIA
- Effectiveness or Impact of Training
- Role of DLCC / SLCC
- Role of NCDC
- Sustainability of the Project
- Overall assessment and recommendations write up
- Lessons for future project
- Problems and constraints, if any
- Audited Accounts

O. INNOVATIONS (if any)

P. CASE STUDY OF SAMPLE SOCIETIES ALONGWITH PHOTOGRAPHS
